EPF WORK SCOPE SUMMARY

PARKS, HISTORIC PRESERVATION, AND HERITAGE AREAS SYSTEM

A. Planning: Structural Assessment, Environmental Assessment, Cultural Landscape Report, Feasibility Study, etc.

Expense Type/Use Purpose - Description Funding Source/Type Amount ($)
Subtotal 0.00

B. Pre-Development: Architect, Engineer, Landscape Architect, Archaeology, Asbestos Abatement, Permits, etc.

Expense Type/Use Purpose - Description Funding Source/Type Amount (S)
Subtotal 0.00

C. Construction: Contracted, Force Account, Materials, Donations, etc.

Expense Type/Use Proposed Work Funding Source/Type Amount (S)
Subtotal -0.00

D. Administration: Site Supervision, Grant Administration, Audit, Procurement Costs, Project Sign, etc.

Expense Type/Use Purpose - Description Funding Source/Type Amount (S)
Subtotal .00




E. Acquisition: Property (Fee Simple), Lease, Easement, etc.
Expense Type/Use Purpose - Description/Acreage Funding Source/Type Amount (S)

Subtotal S 0.00

F. Associated Acquisition Expenses: Appraisal(s), Legal Fees, Survey, Abstract, Title Insurance, etc.
Expense Type/Use Proposed Work Funding Source/Type Amount (S)
Subtotal S 0.00
G. Other
Expense Type/Use Purpose - Description Funding Source/Type Amount (S)
Subtotal S 0.00
BUDGET SUMMARY
Budget Category State Funds Requested Applicant Share Total
A. Planning Grant S 0.00
B. Pre-Development S 0.00
C. Construction S 9.00
D. Administration S .00
E. Acquisition S 0.00
F. Associated Acquisition Expenses S 0.00
G. Other S 0.00
PROJECT TOTAL| S 600 [ $ 6.00 | $ 0.00
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